## COLLINS CHABANE LOCAL MUNICIPALITY

TARREST STATE



THE COLLINS CHABANE LOCAL MUNICIPALITY INVITES BIDS FROM THE PROSPECTIVE SERVICE PROVIDER FOR SUPPLY AND DELIVERY OF GOODS AND SERVICES

## **ERRATUM**

NO	BID NUMBER	PROJECT NAME	PROJECT DESCRIPTION	PRICE	CIDB GRADING	BRIEFING DATE, TIME & VENUE	COMPULSORY DOCUMENTATION	CLOSING DATE	EVALUATION CRITERIA	BID ENQUIRIES
1	CCLM/06/2018/2019C	RE-ADVERT: CONSTRUCTION OF DAVHANA STADIUM PHASE 3	RE-ADVERT: CONSTRUCTION OF DAVHANA STADIUM PHASE 3		6CEPE/7CE OR HIGHER	N/A No Site Briefing Due to Covid-19 Regulations DOCUMENTS	Full lists of Complusory returnable documents & Functionality Criteria will be specified in the Tender Documents	15 JULY 2022 @ 12H00 VENUE: Tender box @ Collins Chabane Local Municipality Civic Centre	80/20	(Technical procedure) Mr Makhubele T.M @ (015) 851 0110
2	GCLM/13/22/23T	CONSTRUCTION OF 2.5KM RING ROAD AT PHAPHAZELA	CONSTRUCTION OF 2.5KM RING ROAD AT PHAPHAZELA	R695.00	6CEPE/7CE OR HIGHER			15 JULY 2022 @ 12H00 VENUE: Tender box @ Collins Chabane Local Municipality Civic Centre	80/20	
3	CCLM/15/22/23T	CONSTRUCTION OF 2.5KM RING ROAD AT ALTEIN	CONSTRUCTION OF 2.5KM RING ROAD AT ALTEIN		6CEPE/7CE OR HIGHER			15 JULY 2022 @ 12H00 VENUE: Tender box @ Collins Chabane Local Municipality Civic Centre	80/20	
4	CCLM/16/22/23T	CONSTRUCTION OF 2.5KM RING ROAD AT MAGOMANI	CONSTRUCTION OF 2.5KM RING ROAD AT MAGOMANI		6CEPE/7CE OR HIGHER			15 JULY 2022 @ 12H00 VENUE: Tender box @ Collins Chabane Local Municipality Civic Centre	80/20	
5	CCLM/18/22/23T	CONSTRUCTION OF MALAMULELE D INTERNAL STREETS PHASE 2	CONSTRUCTION OF MALAMULELE D INTERNAL STREETS PHASE 2		7CE OR HIGHER	WILL BE AVAILABLE ON THE 10th JUNE 2022		CANCELLED	90/10	
6	CCLM/14/22/23T	CONSTRUCTION OF 2.5KM RING ROAD AT OLIPHANTSHOEK	CONSTRUCTION OF 2.5KM RING ROAD AT OLIPHANTSHOEK		6CEPE/7CE OR HIGHER			15 JULY 2022 @ 12H00 VENUE: Tender box @ Collins Chabane Local Municipality Civic Centre	80/20	
7	CCLM/28/22/23T	UPGRADING OF XIHOSANA RING ROAD FROM GRAVEL TO PAVING	UPGRADING OF XIHOSANA RING ROAD FROM GRAVEL TO PAVING		6CEPE/7CE OR HIGHER			15 JULY 2022 @ 12H00 VENUE: Tender box @ Collins Chabane Local Municipality Civic Centre	90/10	

8 CCLM/30/22/23T UPGRADING OF JOSEFA RING ROAD FROM GRAVEL TO PAVING TO PAVING  UPGRADING OF JOSEFA RING ROAD FROM GRAVEL TO PAVING		15 JULY 2022 @ 12H00 VENUE: Tender box @ Collins Chabane Local Municipality Civic Centre
-------------------------------------------------------------------------------------------------------------------------------------	--	------------------------------------------------------------------------------------------

## **ADVERT**

NO	BID NUMBER	PROJECT NAME	PROJECT DESCRIPTION	PRICE	CIDB GRADING	BRIEFING DATE, TIME & VENUE	COMPULSORY DOCUMENTATION	CLOSING DATE	EVALUATION CRITERIA	BID ENQUIRIES
1	CCLM/05/22/22/23/TSE	FOR THE SUPPLY AND DELIVERY OF ELECTRICAL, MECHANICAL, CIVIL	PANEL OF SERVICE PROVIDERS FOR THE SUPPLY AND DELIVERY OF ELECTRICAL,MECHANICAL, CIVIL AND BUILDING MATERIALS FOR A PERIOD OF 36 MONTHS	D5+7	1EP-3EP=ELECTRICAL 1ME-3ME = MECHANICAL, 1CE-3CE = CIVIL and 1GB- 3GB = BUILDING	N/A	DOCUMENTS WILL BE AVAILABLE ON THE 3rd July 2022	Monday, August 1, 2022	80/20	Technical Queries Mr Makhuvele TM @015 851 0110

COMPULSORY RETURNABLE DOCUMENTS & FUNCTIONALITY CRITERIA (full lists of compusory returnable documents and functionality criteria will be specified in the Tinder documents)

Bidders are encouraged to attend bid opening session (opening will be done on the specified closing date and time)

It is compulsory that the bidder must include the sub-contract a minimum of 30% of the value of the contract to qualifying EMEs or QSE during the bidding process for any tender that is above R 30 000 000.00.

Collins Chabane Local Municipality will evaluate, adjudicate and award bids in accordance with the PPPFA (Preferential Procurement Framework Act,5/2000 and revised regulation of April 2017
Documents for the above bids are obtainable upon a non-refundable payment at Collins Chabane Local Municipality offices, Malamulele Civic Centre stand no.932 Hospital road opposite Boxing Gym. Please note that documents are only obtainable between 08H00 and 16H30 during the week, all tender documents should be return to Collins Chabane Local Municipality Tender Box @ Malamulele Civic Centre and Bids should be sealed in an envelope clearly indicating the bid number and the Project Name and the address of the bidder, and not later than the specified closing date and time.

Telegraphic, telefax or e-mail bids will not be accepted. The Council is not bound to accept the lowest Bid(s).

(Any queries about bidding procedure) contact Maringa RM, During working hours @ (015) 851 0110

PLEASE NOTE THAT THE TENDER FOR CONSTRUCTION OF MALAMULELE D INTERNAL STREETS PHASE 2 WITH BID NUMBER CCLM/18/22/23T ADVERTISED ON SOWETAN NEWSPAPER ON THE 06 JUNE 2022 IS CANCELLED

MARINGA R.M

SUPPLY CHAIN MANAGER

CHIEF FINANCIAL OFFICER

SHILENGE R.R

MUNICIPAL MANAGER

30-06-8022

DATE

<u>30 -06-2007</u>

DAT

30 - 00 - 3033

DATI